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Sr. 
No 

Clause No. As per RfP Document Clarifications sought by bidders Clarifications 
from CTUIL 

1. Clause 8.1 of 
Terms of 
Reference 
(ToR) and 1.2 
of Annexure-I 
to Section-
III_QR 
 

d. Field Engineer (Substation): 
Graduate/Diploma in Electrical/Civil 
Engineering having at least 2 years’ 
experience in construction of EHV 
transmission substation projects.  

e. Field Engineer (Transmission 
Line):Graduate/Diploma in 
Electrical/Civil Engineering having at 
least 2 years’ experience in construction 
of EHV transmission line projects. 

 

a. In case of Field Engineers for Transmission 

line please allow Mechanical Engineering and 

works of transmission line as well as 

substation also have significant role of 

Mechanical Engineers. 

 
b. In case of Field Engineers for sub stations 

please allow Electronic and Instrumentation 

Engineering as both skill set plays a vital role. 

Requirement of 
bidding documents 
shall be followed. 
 

2. Clause 1.2 of 
Annexure-I to 
Section-III_QR 
 
 
 

d. Field Engineer (Substation): 
Graduate/Diploma in Electrical/Civil 
Engineering having at least 2 years’ 
experience in construction of EHV 
transmission substation projects.  

e. Field Engineer (Transmission 
Line):Graduate /Diploma in 
Electrical/Civil Engineering having at 
least 2 years’ experience in construction 
of EHV transmission line projects. 

 

It is suggested to remove the requirement of 

submission of field engineers CVs at the bidding 

stage and the same shall be submitted by 

successful bidder within stipulated time to CTUIL 

for approval. Please confirm. 

Requirement of 
bidding documents 
shall be followed. 
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3. Sl. NO. 2 of 
Annexure-I to 
Section-III_QR 

  

D Field Engineer 

(Substation) 

  

 Graduate/Diplom
a Engineer 
(Electrical/Civil) 
having experience 
in relevant work as 
per clause 1.2 (d) 
above 

 

02 years but 

less than 04 

years 

3 

marks 

04 years but 

less than 06 

years 

4 

marks 

06 years and 

more 

5 

marks 

E Field Engineer 

(Transmission Line) 

02 years but 

less than 04 

years 

3 

marks 

 Graduate/Diploma 

Engineer 

(Electrical/Civil) 

having experience in 

relevant work as per 

clause 1.2 (e) above 

04 years but 

less than 06 

years 

4 

marks 

06 years and 

more 

5 

marks 

  
 

The experience clause for marking may please be 

reduced to 3 and 5 years instead of 4 and 6 years 

for Field Engineers. As presently the industry is 

experiencing shortage of experienced field 

engineers 

Requirement of 
bidding documents 
shall be followed. 
 

3 Clause No 45.4 
Section-
III_Conditions 
of Contract 

Substitution of Key Personnel, due to reasons not 
covered under Clause 45.4.1 and 45.4.2 above, shall 
be permitted only after approval of Employer 
subject to reduction of remuneration equal to 5% 
(Five per cent) of the monthly remuneration 
specified for the Key Personnel who is proposed to 

We request you to please amend this clause so that 
in case of substitution there is no reduction in 
remuneration upto two substitutions for the same 
category, as none of the bidder can anticipate such 
replacement. 
 

Provisions of RfP 
document are 
amply clear. 
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be substituted. In the case of a second substitution, 
such reduction shall be equal to 10% (Ten per cent) 
of the monthly remuneration specified for the Key 
Personnel who is proposed to be substituted. 
Maximum 02 (Two) substitutions shall only be 
allowed under the subject contract, if not covered 
under Clause 45.4.1 and 45.4.2 above 

However, to keep the contract provisions intact 
any further replacement may attract 5% reduction. 
Further, the conditions can be laid down that the 
substituted person should have minimum similar 
experience as per marking done during evaluation 
stage. 
 

4 Clause No 
45.4.4 Section-
III_Conditions 
of Contract 

i. Please confirm that the reduction will be 
applicable to particular position only. in case one 
field engineer Transmission line is replaced 5% 
remuneration will be reduced and further, if the 
field engineer substation is also replaced than 
only 5% remuneration will be reduced and not 
cumulative basis. 
 

ii. Two replacements are permissible for each 
category 

Provisions of RfP 
document are 
amply clear. 

5 Clause No 46.1 
Section-
III_Conditions 
of Contract 

Monthly Progress Report shall be submitted before 
the 12th day of every month after placement of 
award on consultant. In case the award is placed 
after 12th day of the month, the first report shall be 
submitted after completion of succeeding calendar 
month after award. 

As IE is already working on multiple projects with 
reports submission timeline of 12th of every 
month, we request you to kindly change the 
submission date of Monthly Progress Report to 
20th day of every month instead of 12th day so that 
the reports can be submitted efficiently in a 
staggered manner.  
 
Further, monthly progress report from TSP shall 
reach IE eight (8) days prior to submission date of 
monthly progress report 

Provisions of RfP 
document shall 
prevail. 
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6 Clause- 45.5, 
Conditions of 
Contract, 
Section–III of 
RfP 
Documents 

In case key personnel is not deployed by consultant, 
no remuneration shall be paid for that period plus 
additional deduction shall be made at the rate of 
15% (Fifteen per cent) of the remuneration specified 
for the Key Personnel in the contract as a penalty.  
Further, non-deployment of Key personnel for 
consecutive 2 months shall be treated as default and 
action may be taken in line with clause 50.0 below 

Penalty for non-deployment shall be kept as 10%, 
it is requested that relevant Clause may please be 
modified as : 
 
“In case key personnel is not deployed by 
consultant, no remuneration shall be paid for that 
period plus additional deduction shall be made at 
the rate of 10% (Ten per cent) of the remuneration 
specified for the Key Personnel in the contract as a 
penalty.” 

Provisions of RfP 
document shall 
prevail. 

7 Clause No 46.1 
Section-
III_Conditions 
of Contract 

Monthly Progress Report shall be submitted before 
the 12th day of every month after placement of 
award on consultant. In case the award is placed 
after 12th day of the month, the first report shall be 
submitted after completion of succeeding calendar 
month after award. 

As IE is already working on multiple projects with 
reports submission timeline of 12th of every 
month, we request you to kindly change the 
submission date of Monthly Progress Report to 
20th day of every month instead of 12th day so that 
the reports can be submitted efficiently in a 
staggered manner.  
 
Further, monthly progress report from TSP shall 
reach IE eight (8) days prior to submission date of 
monthly progress report 

Provisions of RfP 
document shall 
prevail. 

 

 

 


