Clarification-I dated 27.06.2024 to the bidding document of Appointment of Independent Engineer for “Transmission system for evacuation of
power from Rajasthan REZ PH-IV (Part-1) (Bikaner Complex): Part-C”. Spec. No. CTUIL/IE/2023-24/26/R1. GeM Bid No.: GEM/2024/B/5042030

dated 12.06.2024
Sr.| Clause No. As per RfP Document Clarifications sought by bidders Clarifications
No| from CTUIL
1. | clause 8.1 of d. Field Engineer-I (Substation): a. I'Il case of Field Engmee'rs for T‘ranSI‘mssmn quqlrement of
Terms of line please allow Mechanical Engineering and | bidding documents
Reference Graduate/Diploma in  Electrical/Civil shall be followed.

(ToR) and 1.2

of OR
Annexure-I

in

Engineering having at least 2 years’
experience in construction of EHV

transmission substation projects.

Field Engineer-II (Substation):
Graduate/Diploma in Electrical/Civil
Engineering having at least 2 years’
experience in construction of EHV

transmission substation projects.

Field Engineer-I (Transmission Line):
Graduate/Diploma in Electrical/Civil
Engineering having at least 2 years’
experience in construction of EHV

transmission line projects.

works of transmission line as well as
substation also have significant role of
Mechanical Engineers.

b. In case of Field Engineers for sub stations
please allow Electronic and Instrumentation
Engineering as both skill set plays a vital role.
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Clarification-I dated 27.06.2024 to the bidding document of Appointment of Independent Engineer for “Transmission system for evacuation of

power from Rajasthan REZ PH-IV (Part-1) (Bikaner Complex): Part-C”. Spec. No. CTUIL/IE/2023-24/26/R1. GeM Bid No.: GEM/2024/B/5042030
dated 12.06.2024

Sr.| Clause No. As per RfP Document Clarifications sought by bidders Clarifications
No from CTUIL
g. Field Engineer-II (Transmission Line):
Graduate/Diploma in Electrical/Civil
Engineering having at least 2 years’
experience in construction of EHV
transmission line projects.

2. | Clause 1.2 of d) Field Engineer-I (Substation): It is .su‘ggested‘ to rerr‘love the requlrem.ent‘ of R.eql%lrement of
Annexure [ to submission of field engineers CVs at the bidding bidding documents
Section I QR Graduate/Diploma  in  Electrical/Civil | stage and the same shall be submitted by | Shall be followed.
Condition of Engineering having at least 2 years’ ?uccessful blidliiler withinr; 'stipulated time to CTUIL

o or approval. Please confirm.
Eligibility of experience in construction of EHV PP
Key Personnel

transmission substation projects.
Requirement
of Field | e) Field Engineer-II (Substation):
Engineers . . . o
Graduate/Diploma in  Electrical/Civil
Engineering having at least 2 years
experience in construction of EHV
transmission substation projects.
f) Field Engineer-I (Transmission Line):
Graduate/Diploma in  Electrical/Civil
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dated 12.06.2024
Sr.| Clause No. As per RfP Document Clarifications sought by bidders Clarifications
No| from CTUIL
Engineering having at least 2 years
experience in construction of EHV
transmission line projects.
g) Field Engineer-II (Transmission Line):
Graduate/Diploma in  Electrical/Civil
Engineering having at least 2 years
experience in construction of EHV
transmission line projects.

3. |SI. NO. 2 of The experience clause for marking may please be | Requirement of
Annexure-I to || D | Field Engineer-I reduced to 3 and 5 years instead of 4 and 6 years bidding documents
Section-1II_QR (Substation) for Field Engineers. As presently the industry is | Shall be followed.

Graduate/Diplom | 02 years but | 1 experiencing shortage of experienced field
a Engineer | Jess than 04 | mark engineers
1(ﬂEle'C’crical / Ci\fil) years
having experience 5, years but | 2
in relevant work as
per clause 1.2 (d) less than 06 | marks
above years
06 yearsand | 3
more marks
E | Field Engineer-11
(Substation)
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Sr.| Clause No. As per RfP Document Clarifications sought by bidders Clarifications
No| from CTUIL
Graduate/Diploma | 02 years but | 1
Engineer less than 04 | mark
(Electrical/Civil) years
having  experience | 04 years but | 2
in relevant work as | |ess than 06 | marks
per clause 1.2 (e) years
above 06 years and | 3
more marks
F | Field Engineer-I
(Transmission Line)
Graduate/Diploma | 02 years but | 1
Engineer less than 04 | mark
(Electrical / Civil) years
having experience in | 04 years but | 2
relevant work as per | less than 06 | marks
clause 1.2 (f) above | years
06 yearsand | 3
more marks
G | Field Engineer-II
(Transmission Line)
Graduate/Diploma | 02 years but | 1
Engineer less than 04 | mark
(Electrical / Civil) years
having experience in | 04 years but | 2
relevant work as per | less than 06 | marks

clause 1.2 (g) above

years
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Sr.| Clause No.
No|

As per RfP Document

Clarifications sought by bidders

Clarifications
from CTUIL

06 yearsand | 3

more marks

Section-

of Contract

3 | Clause No 45.4

III_Conditions

4 | Clause

of Contract

45.4.4 Section-
III__Conditions

Substitution of Key Personnel, due to reasons not
covered under Clause 45.4.1 and 45.4.2 above, shall
be permitted only after approval of Employer
subject to reduction of remuneration equal to 5%
(Five per cent) of the monthly remuneration
specified for the Key Personnel who is proposed to
be substituted. In the case of a second substitution,
such reduction shall be equal to 10% (Ten per cent)
of the monthly remuneration specified for the Key
Personnel who is proposed to be substituted.
Maximum 02 (Two) substitutions shall only be
allowed under the subject contract, if not covered
under Clause 45.4.1 and 45.4.2 above

We request you to please amend this clause so that
in case of substitution there is no reduction in
remuneration upto two substitutions for the same
category, as none of the bidder can anticipate such
replacement.

However, to keep the contract provisions intact
any further replacement may attract 5% reduction.
Further, the conditions can be laid down that the
substituted person should have minimum similar
experience as per marking done during evaluation
stage.

Provisions of RfP
document are
amply clear.

i. Please confirm that the reduction will be
applicable to particular position only. in case one
field engineer Transmission line is replaced 5%
remuneration will be reduced and further, if the
field engineer substation is also replaced than
only 5% remuneration will be reduced and not
cumulative basis.

ji. Two replacements are permissible for each
category

Provisions of RfP
document are
amply clear.

Section-

of Contract

5 | Clause No 46.1

III_ Conditions

Monthly Progress Report shall be submitted before
the 12th day of every month after placement of
award on consultant. In case the award is placed
after 12th day of the month, the first report shall be

As IE is already working on multiple projects with
reports submission timeline of 12th of every
month, we request you to kindly change the

submission date of Monthly Progress Report to

Provisions of RfP
document shall
prevail.
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Sr.| Clause No. As per RfP Document Clarifications sought by bidders Clarifications
No| from CTUIL

submitted after completion of succeeding calendar
month after award.

20th day of every month instead of 12th day so that
the reports can be submitted efficiently in a
staggered manner.

Further, monthly progress report from TSP shall
reach IE eight (8) days prior to submission date of
monthly progress report

Page 6 of 6




