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1 45.5 In case key personnel is not deployed 
by consultant, no remuneration shall 
be paid for that period plus additional 
deduction shall be made at the rate of 
15% (Fifteen per cent) of the 
remuneration specified for the Key 
Personnel in the contract as a penalty.  
Further, non-deployment of Key 
personnel for consecutive 2 months 
shall be treated as default and action 
may be taken in line with clause 50.0 
below. 

We request to amend the clause and 
provide only one penalty instead of 
multiple legal actions, which is unfair to 
the IE. 
Kindly consider. 

Provisions of Cl. 
45.5, Section-III of 
RfP document shall 
prevail. 

2 47.0 Liability of the Consultant:  
47.1 The Independent Engineer’s 
liability under this Agreement shall be 
determined by the Applicable Laws 
and the provisions hereof.  

In this clause, we understand that the 
limitation of liability is capped up to the 
contract value, and we confirm that we 
shall maintain Professional Indemnity 
insurance equal to the contract value.  
Kindly Confirm 

Provisions of Cl. 
47.0, Section-III of 
RfP document shall 
prevail. 

3 49.1 FORECLOSURE OF CONSULTANCY 
WORK 
The Employer may be giving written 
notice to the Independent Engineer to 
foreclose the contract at any time for its 
convenience or for any cause or reasons 
which cannot be attributed to the 
Independent Engineer. The notice of 
foreclosure shall specify the 
foreclosure is for Employer’s 
convenience and the date upon which 
such termination becomes effective. 

We request the removal of this clause as 
termination at convenience could result in 
unplanned costs for the Independent 
Engineer.  
Kindly consider.  

Provisions of Cl. 
49.1, Section-III of 
RfP document shall 
prevail. 
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4 50.2 In the event of Employer terminating 
the contract, pursuant to clause 50.1. 
the Employer shall forfeit the 
submitted CPG (Contract Performance 
Guarantee). 

Performance Guarantee is furnished to 
the client to protect and recover losses 
based solely on performance-related 
issues, not for other events in the contract 
such as breach or other related reasons. 
Therefore, it is requested to delete the 
clause. 
Kindly consider. 

Provisions of Cl. 
50.2, Section-III of 
RfP document shall 
prevail. 

5 51.1 
 

TERMINATION FOR INSOLVENCY  
 

We request to amend the clause and 
provide a written notice of 30 days’. 
Kindly consider. 

Provisions of Cl. 
51.1, Section-III of 
RfP document shall 
prevail. 

6 45.4.1 Except as the Employer may otherwise 
agree, no changes shall be made to the 
Key Personnel whose CVs have been 
submitted and accepted/evaluated 
during the Bid. If, for any reason 
beyond the reasonable control of the 
Independent Engineer, such as 
resignation, retirement, death, medical 
incapacity, among others, it becomes 
necessary to replace any of the Key 
Personnel, the Independent Engineer 
shall provide as a replacement a person 
of equivalent or better qualifications.  
However, any substitution due to 
resignation shall be permitted only 
after approval of Employer and subject 
to reduction of renumeration equal to 
5% (Five per cent) of the monthly 

There appears to be a contradiction on the 
parameter of not imposing penalty for 
resignation. Clause 45.4.1 states that 
“resignation” is excluded and that the IE 
may provide a replacement for such 
personnel, as it is beyond the reasonable 
control of the IE. However, the latter part 
of the same clause, along with Clause 
45.4.4, imposes a penalty of 5% of the 
monthly remuneration for the resignation 
of personnel.  
Therefore, we request for your 
confirmation on our understanding that 
there shall be no penalty of 5% in case of 
resignation as it is beyond the control of 
the consultant.  
Kindly Consider 

Provisions of RfP 
document shall 
prevail. 



Clarification-I dated 18.03.2025 to the RfP document of Appointment of Independent Engineer for “Transmission System for 
Augmentation of Transformation Capacity at 765/400 kV Lakadia S/s (WRSS XXI(A) Transco Ltd) in Gujarat- Part B”. Spec. No. 
CTUIL/IE/2024-25/71. GeM Bid: GEM/2025/B/6019639 

Page 3 of 3 

Sl. 
No. 

Clause Ref. Content of RfP document clause 
 

Bidder’s Query CTUIL Reply 

remuneration specified for the Key 
Personnel who is proposed to be 
substituted. 

7 60.1 a) to terminate the assignment 
forthwith without any notice in writing 
to the Independent Engineer or to the 
liquidator or receiver or to any person 
in whom the Independent Engineer 
may become vested 

8 37.1 The performance security shall, at the 
Consultant’s option, be in the form of a 
crossed bank draft/pay order /banker 
certified cheque in favour of Employer 
or in the Form of unconditional Bank 
Guarantee/ Insurance Surety Bond in 
proforma enclosed as Annexure-A to 
this Conditions of Contract.  
PERFORMANCE SECURITY FORM  
Insurance Surety Bond is required by 
the Employer 

We maintain PI, TPL, and Workmen’s 
Compensation Insurance under our 
existing Global Insurance Policy. The 
insurance certificate, covering all 
required risks, can be shared for the 
client’s review. As such, the insurance 
surety bond is not applicable and will not 
be maintained.  
Kindly confirm and consider. 

Provisions of Cl. 
37.1, Section-III of 
RfP document shall 
prevail. 

9 New clause  No clause for suspension /Termination 
right to the Consultant 

We request for a right to suspend 
/terminate in the event of non-payment, 
delayed payment or breach of obligation 
by the client as per RFP. 
Kindly consider. 

Provisions of RfP 
document shall 
prevail. 

10 Bid End Date  Bid End Date: 26.03.2025 till 15:00 Hrs We request you to please give us 
extension of at least 10 days from issue of 
Pre-Bid clarifications.  
Kindly Consider. 

Provisions of RfP 
document shall 
prevail. 

 


